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Construction Management Services for the Hidden Lake Project 
RFP No. P43017P 
ADDENDUM NO. 1 

Proposers are hereby notified that the document of said Request for Proposals has been 
amended as hereinafter set forth: 
 

Ref Page Location and Description of Change 
 

1-1 Attachment 3 Attachment 3 – WorkPlan/LOE & Project Schedule 
Delete the WorkPlan/LOE and Replace with this new 
WorkPlan/LOE-Add1, attached to this Addendum No. 1.  
Proposers must use the updated (updated as of the date 
of this Addendum No.1) electronic version of the 
WorkPlan/LOE.  The WorkPlan/LOE-Add1 can be 
downloaded off the County’s website at: 
http://www.metrokc.gov/finance/procurement/rfpdocs
/2004/september/consultants/p43017p/p43017p_ad1
_loe.xls (1.3MB)
If you are unable to download the updated version, 
please contact Frances Gaucin at 206.684.1342.  The 
Project Schedule remains unchanged.   
 

1-2 N/A Questions from potential proposers: 

Question:  What is the engineer’s estimate for each 
project? 
Answer:  The following are preliminary construction cost 
ranges for each project:   
Pump Station $3 million - $4.5 million; 
Storage Facility $7 million -$8.5 million;  
Trunk Sewer $6 million-$7.5 million. 

http://www.metrokc.gov/finance/procurement/rfpdocs/2004/september/consultants/p43017p/p43017p_ad1_loe.xls
http://www.metrokc.gov/finance/procurement/rfpdocs/2004/september/consultants/p43017p/p43017p_ad1_loe.xls
http://www.metrokc.gov/finance/procurement/rfpdocs/2004/september/consultants/p43017p/p43017p_ad1_loe.xls




   A&E and PROFESSIONAL SERVICES LEVEL OF EFFORT SUBMITTALS & REVIEWS   

MAY CONTAIN UP TO NINE (9) WORKSHEETS: CONTRACTING PROCESS 

Input Forms & 
(1a)

(1b)
(  2)

Exhibit B Submittals (3a)
(3b) 

Optional Worksheets (4) Lump Sum ODC Calculation
(5) Project's Financial Overview

Used by PCO for analytic review.
(6)
(7)

Do not use the words "total" or "subtotal" in any entry.

Level of Effort (LOE) Detail Input 
- Primary Input Worksheet

The Excel LOE Review Workbook is used from the Request for Proposals (RFP) process through the 
contracting and amendment negotiation processes.

During the RFP process: 
The Level of Effort (LOE) Detail Input Worksheet is included in the RFP document; however, for A&E 
contracts, cost information can not be requested until a Notice of Selection is issued. In all RFPs for 
Architectural & Engineering (A&E) services, the cells pertaining to cost should be "hidden". For 
professional services contracts only, cost information may be requested as a part of the RFP process.

The Consultant provides the labor data on the Exhibit B - LOE Detail Input worksheet provided in the 
RFP packet. 

Exhibit B Submittals Escalation Input 
Invoiced Other Direct Costs (ODC) Input                             

Cost Summary by Firm
Cost Summary by Task

During the iterative negotiation process:
    (4)  The PR negotiates with the Consultant & works with the Contract Specialist 
          and/or PCO, on the SOW, schedule and LOE (budget).
    (5)  Any issues with the SOW or LOE (budget) should be resolved between the 
          PR & the Contract Specialist and/or PCO.
    (6) The PR sends to the Contract Specialist and the PCO an electronic copy 
          of the final:
          (a)  Exhibit A (the SOW),
          (b)  Exhibit B (the Cost Summary & Worksheets) 
          (c)  Exhibit C (the schedule), and
          (d)  the Contract Authorization Memo; and/or 
          (e)  the Amendment Justification Form. 

At initiation of negotiations:
     (1) The Consultant provides cost information, specific to the work being negotiated 
           using the following worksheets in this Workbook:
          (a)  the LOE Detail - Primary Input Worksheet;
          (b)  the ODC Detail Worksheet; and,
          (c)  the Cost Summary by Firm worksheet.   
                If the contract's duration is greater than 12 months, the Consultant also
                provides data on the Multi-year Labor Escalation Worksheet.  

    (2) The Project Representative (PR): 
          (a)  begins negotiating SOW, LOE (budget) & schedule with the Consultant; and,
          (d)  sends the following information to the Contract Specialist:
                    -- an electronic copy of the Excel LOE Review Workbooks;   
                    -- an electronic copy of the Scope of Work (SOW) document
                    -- a copy of the schedule.
                 If the total price of the contract is over $2 million, the PR also sends the 
                 information to the Department of Finance Project Control Officer (PCO).
           (c)  If this is a contract amendment, it is recommended that the PR complete 
                 the Project's Financial Overview Worksheet and send it to the PCO.
     (3) The PCO: 
          (a)  reviews, analyzes, comments & makes recommendations re SOW, LOE (budget)
                & schedule.
          (b)  returns the LOE Review Workbooks to the PR.

Keep this Workbook intact. 
Copying a single worksheet to a different workbook will eliminate the embedded references and 
formulas.

Scope of Work (SOW) Outline
Reviewer's Comments & Recommendations

If you have questions or comments about this Workbook,
call the Procurement & Contracts Services Section (PCSS) at 206-684-1342.

To use Workbook, enable macros using Tools/Macros/Security/Medium.
The macros (to add, delete, hide, etc.) are in the  KC Menu in left corner of each spreadsheet.
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EXHIBIT B - Level of Effort (LOE) Detail   INPUT WORKSHEET  - not a summary Colored cells are for input of data. 

Project Title: Construction Management Services for Hidden Lake Project White cells contain formulas to total data; do not enter data into the white cells.

Contract #: P43017P Only enter information related to this RFP, contract or amendment.

Amendment #:

Indicate, at the end of the firm's name - on row 5, if the firm is a (M)inority Business Enterprise, (W)omens Business Enterprise, (S)mall Economically Disadvantaged Business Enterprise, or a (D)isadvantaged Business Enterprise
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# 100 Project Management

Pre-Construction Conference 0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

Progress Reports 0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

Close-out Report 0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

Field Office 0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

Subtotal 0% $0.00 0 0 $0.00 $0.00 0 0 0 0 0 0 $0.00 $0.00 0 0 0 $0.00 $0.00 0 0 0 $0.00 $0.00 0 0

# 200 Construction Inspection-HL Pump Stn & Boeing Crk Storage

Daily Field Inspector's reports 0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

Progress Photos 0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

Subtotal 0% $0.00 0 0 $0.00 $0.00 0 0 0 0 0 0 $0.00 $0.00 0 0 0 $0.00 $0.00 0 0 0 $0.00 $0.00 0 0

# 200 Construction Inspection-Boeing Crk Trunk Upgrade

Daily Field Inspector's Report 0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

Progress Photos 0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

Subtotal 0% $0.00 0 0 $0.00 $0.00 0 0 0 0 0 0 $0.00 $0.00 0 0 0 $0.00 $0.00 0 0 0 $0.00 $0.00 0 0

# 300 Community Involvement

Pre-Construction Photo Survey 0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

Community Meeting materials and summaries 0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

Kickoff fliers and Project Update Fliers 0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

Project Information Signs 0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

Construction Notices/Updates (5 per project) 0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

Construction Information line logs 0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

Weekly Construction Meetings (52 total) 0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

Post Construction Community Opinion Survey 0% $0.00 0 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00 0 $0.00 $0.00

Subtotal 0% $0.00 0 0 $0.00 $0.00 0 0 0 0 0 0 $0.00 $0.00 0 0 0 $0.00 $0.00 0 0 0 $0.00 $0.00 0 0

TOTAL 0% $0.00 0 0 $0.00 $0.00 0 0 0 0 0 0 $0.00 $0.00 0 0 0 $0.00 $0.00 0 0 0 $0.00 $0.00 0 0
Reflects total hours.  Does not reflect the Total Price.

Direct Labor Rate Direct Labor Rate Per Hour Direct Labor Rate Per Hour Direct Labor Rate Per Hour Direct Labor Rate Per Hour

Overhead Rate Overhead Rate $0.00 $0.00 $0.00 $0.00 $0.00 Overhead Rate $0.00 $0.00 Overhead Rate $0.00 $0.00 Overhead Rate $0.00 $0.00

Total Rate Per Hour Total Rate Per Hour $0.00 $0.00 $0.00 $0.00 $0.00 Total Rate Per Hour $0.00 $0.00 Total Rate Per Hour $0.00 $0.00 Total Rate Per Hour $0.00 $0.00

Total Labor Cost Total Labor Cost $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 Total Labor Cost $0.00 $0.00 $0.00 Total Labor Cost $0.00 $0.00 $0.00 Total Labor Cost $0.00 $0.00 $0.00

Total Direct Labor Cost Total Direct Labor Cost $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 Total Direct Labor Cost $0.00 $0.00 $0.00 Total Direct Labor Cost $0.00 $0.00 $0.00 Total Direct Labor Cost $0.00 $0.00 $0.00

Fee Percentage Fixed Fee % Fee % Fee % Fee %
Direct Labor Escalation Rate Escalation % Escalation % Escalation % Escalation %
Basis Year for Hourly Labor Rates Basis Year Basis Year Basis Year Basis Year
APC Rate ($ per hour) APC Rate APC Rate APC Rate APC Rate
Cost of Facilities Capital (CFC) (%) CFC % CFC % CFC % CFC %

P43017P-LOE
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EXHIBIT B - Fees and Multi-Year Escalation of Labor Costs   INPUT WORKSHEET Colored cells are for input of data. Only enter information for this contract or amendment.

Project's Title: Construction Management Services for Hidden Lake Project White cells contain formulas to total data; do not enter data into the white cells.

Contract #: P43017P These cells are not to be used.

Amendment #: 0

For each task, 
enter year work is 
starting.

1

Escalated Total Year: Year: 1 Year: 2 Year: 3 Year: 4

Total Direct + 
Indirect Labor Cost

Escalation 
Rate Fee %

Basis Year 
for 

Salaries

Direct + Indirect + 
Fee Labor Cost

Total % of Direct 
Labor Costs 

Entered on Right

Total Escalated 
Direct + Indirect + 
Fee Labor Costs - 

See Note

1st Year % of 
Hours to be Used

1st Year (Escalated 
or Unescalated) 

Direct + Indirect + 
Fee Labor Costs

2nd Year % of 
Hours to be Used

2nd Year Escalated 
Direct + Indirect + 
Fee Labor Costs

3rd Year % of 
Hours to be Used

3rd Year Escalated 
Direct + Indirect + 
Fee Labor Costs

4th Year % of 
Hours to be Used

4th Year Escalated 
Direct + Indirect + 
Fee Labor Costs

5thYear % of Hours 
to be Used

5thYear Escalated 
Direct + Indirect + 
Fee Labor Costs

# 100 Project Management

  PRIME'S Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #1's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #2's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #3's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #4's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #5's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #6's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

Subtotal, Task 100 9 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

# 200 Construction Inspection-HL Pump Stn & Boeing Crk Storage

  PRIME'S Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #1's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #2's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #3's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #4's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #5's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00
  SUB #6's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

Subtotal, Task 200 17 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

# 200 Construction Inspection-Boeing Crk Trunk Upgrade

  PRIME'S Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #1's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #2's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #3's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #4's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #5's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00
  SUB #6's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

Subtotal, Task 200 25 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

# 300 Community Involvement

  PRIME'S Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #1's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #2's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #3's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #4's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #5's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00
  SUB #6's Name $0.00 0.00% 0.00% 0 $0.00 100% $0.00 100% $0.00 $0.00 $0.00 $0.00 $0.00

Subtotal, Task 300 36 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

TOTAL $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Note:  The escalation of labor costs depends on (a) the Basis Year for the firm's hourly labor rate (entered on the LOE Detail Input sheet) and (b) 
the year(s) in which work will occur on this project, entered on this sheet as a % of total hours. 
The year when the project work will start is entered in cell O6 on this spreadsheet. As an example, if a firm's Basis Year for the hourly labor rates is 
2004, and - for a particular task - 50% of the hours will be worked in 2004 and 50% will be worked in 2005, then the 2004 wages will not be 
escalated and the 2005 wages will be escalated for 1 year by the % entered on the LOE Detail Input sheet.

TASK TITLES / 
CONSULTING FIRMS

TASKS / FIRMS Summary of Inputs
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EXHIBIT B - Invoiced Other Direct Costs (ODC) Detail   INPUT WORKSHEET Colored cells are for input of data. Only enter information for this contract or amendment.

Project Title: Construction Management Services for Hidden Lake Project White cells contain formulas to total data; do not enter data into the white cells.

Contract #: P43017P These cells are not to be used.

Amendment #: 0

  PRIME'S Name

TR
AV

EL

O
U

TS
ID

E 
PU

BL
IC

AT
IO

N

  SUB #1's Name

TR
AV

EL

O
U

TS
ID

E 
PU

BL
IC

AT
IO

N

  SUB #2's Name

TR
AV

EL

O
U

TS
ID

E 
PU

BL
IC

AT
IO

N

  SUB #3's Name

TR
AV

EL

O
U

TS
ID

E 
PU

BL
IC

AT
IO

N

Ph
as

e 
or

 
Ta

sk
 #

Ta
sk

 o
r 

Su
bt

as
k 

#

PHASES / TASKS / SUBTASKS TITLES Total Invoiced ODC Prime's
Total Invoiced ODC TRIPS PAGES Sub #1's

Total Invoiced ODC TRIPS PAGES Sub #2's
Total Invoiced ODC TRIPS PAGES Sub #3's

Total Invoiced ODC TRIPS PAGES

# 100 Project Management

Pre-Construction Conference $0.00 $0.00 $0.00 $0.00 $0.00

Progress Reports $0.00 $0.00 $0.00 $0.00 $0.00

Close-out Report $0.00 $0.00 $0.00 $0.00 $0.00

Field Office $0.00 $0.00 $0.00 $0.00 $0.00

$0.00 $0.00 $0.00 $0.00 $0.00

Subtotal $0.00 $0.00 0 0 $0.00 0 0 $0.00 0 0 $0.00 0 0

# 200 Construction Inspection-HL Pump Stn & Boeing Crk Storage

Daily Field Inspector's reports $0.00 $0.00 $0.00 $0.00 $0.00

Progress Photos $0.00 $0.00 $0.00 $0.00 $0.00

$0.00 $0.00 $0.00 $0.00 $0.00

$0.00 $0.00 $0.00 $0.00 $0.00

$0.00 $0.00 $0.00 $0.00 $0.00

Subtotal $0.00 $0.00 0 0 $0.00 0 0 $0.00 0 0 $0.00 0 0

# 200 Construction Inspection-Boeing Crk Trunk Upgrade

Daily Field Inspector's Report $0.00 $0.00 $0.00 $0.00 $0.00

Progress Photos $0.00 $0.00 $0.00 $0.00 $0.00

$0.00 $0.00 $0.00 $0.00 $0.00

$0.00 $0.00 $0.00 $0.00 $0.00

$0.00 $0.00 $0.00 $0.00 $0.00

Subtotal $0.00 $0.00 0 0 $0.00 0 0 $0.00 0 0 $0.00 0 0

# 300 Community Involvement

Pre-Construction Photo Survey $0.00 $0.00 $0.00 $0.00 $0.00

Community Meeting materials and summaries $0.00 $0.00 $0.00 $0.00 $0.00

Kickoff fliers and Project Update Fliers $0.00 $0.00 $0.00 $0.00 $0.00

Project Information Signs $0.00 $0.00 $0.00 $0.00 $0.00

Construction Notices/Updates (5 per project) $0.00 $0.00 $0.00 $0.00 $0.00

Construction Information line logs $0.00 $0.00 $0.00 $0.00 $0.00

Weekly Construction Meetings (52 total) $0.00 $0.00 $0.00 $0.00 $0.00

Post Construction Community Opinion Survey $0.00 $0.00 $0.00 $0.00 $0.00

Subtotal $0.00 $0.00 0 0 $0.00 0 0 $0.00 0 0 $0.00 0 0

TOTAL $0.00 $0.00 0 0 $0.00 0 0 $0.00 0 0 $0.00 0 0

ODC Estimated Unit Cost $1.00 $1.00 ODC Estimated Unit Cost $1.00 $1.00 ODC Estimated Unit Cost $1.00 $1.00 ODC Estimated Unit Cost $1.00 $1.00

Total ODC $0.00 $0.00 $0.00 Total ODC $0.00 $0.00 $0.00 Total ODC $0.00 $0.00 $0.00 Total ODC $0.00 $0.00 $0.00

Note:  Invoiced ODC are those costs for which the Consultant will have a receipt from an independent company for goods or services.  These expenses are documented with 
receipts for actual costs such as for large-scale printing jobs, city-to-city travel, laboratory tests, drilling, etc.  Each specific type of cost should be itemized on this sheet, with 
an estimated unit cost entered at the bottom, and the number of units for each task/subtask entered in the cells corresponding to the (sub)task.
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EXHIBIT X - Lump Sum ODC Calculation INPUT WORKSHEET Colored cells are for input of data. Only enter information for this contract or amendment.

Project Title: Construction Management Services for Hidden Lake Project White cells contain formulas to total data; do not enter data into the white cells.

Contract #: P43017P These cells are not to be used.

Amendment #: 0
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PHASES / TASKS / SUBTASKS TITLES Total Lump Sum 
ODC

Prime's
Total Lump Sum 

ODC
Units Units

Sub #1's
Total Lump Sum 

ODC
Units Units

Sub #2's
Total Lump Sum 

ODC
Units Units

Sub #3's
Total Lump Sum 

ODC
Units Units

# 100 Project Management
Pre-Construction Conference $0.00 $0.00 $0.00 $0.00 $0.00

Progress Reports $0.00 $0.00 $0.00 $0.00 $0.00

Close-out Report $0.00 $0.00 $0.00 $0.00 $0.00

Field Office $0.00 $0.00 $0.00 $0.00 $0.00

$0.00 $0.00 $0.00 $0.00 $0.00

Subtotal $0.00 $0.00 0 0 $0.00 0 0 $0.00 0 0 $0.00 0 0

# 200 Construction Inspection-HL Pump Stn & Boeing Crk Storage
Daily Field Inspector's reports $0.00 $0.00 $0.00 $0.00 $0.00

Progress Photos $0.00 $0.00 $0.00 $0.00 $0.00

$0.00 $0.00 $0.00 $0.00 $0.00

$0.00 $0.00 $0.00 $0.00 $0.00

$0.00 $0.00 $0.00 $0.00 $0.00

Subtotal $0.00 $0.00 0 0 $0.00 0 0 $0.00 0 0 $0.00 0 0

# 200 Construction Inspection-Boeing Crk Trunk Upgrade
Daily Field Inspector's Report $0.00 $0.00 $0.00 $0.00 $0.00

Progress Photos $0.00 $0.00 $0.00 $0.00 $0.00

$0.00 $0.00 $0.00 $0.00 $0.00

$0.00 $0.00 $0.00 $0.00 $0.00

$0.00 $0.00 $0.00 $0.00 $0.00

Subtotal $0.00 $0.00 0 0 $0.00 0 0 $0.00 0 0 $0.00 0 0

# 300 Community Involvement
Pre-Construction Photo Survey $0.00 $0.00 $0.00 $0.00 $0.00

Community Meeting materials and summaries $0.00 $0.00 $0.00 $0.00 $0.00

Kickoff fliers and Project Update Fliers $0.00 $0.00 $0.00 $0.00 $0.00

Project Information Signs $0.00 $0.00 $0.00 $0.00 $0.00

Construction Notices/Updates (5 per project) $0.00 $0.00 $0.00 $0.00 $0.00

Construction Information line logs $0.00 $0.00 $0.00 $0.00 $0.00

Weekly Construction Meetings (52 total) $0.00 $0.00 $0.00 $0.00 $0.00

Post Construction Community Opinion Survey $0.00 $0.00 $0.00 $0.00 $0.00

Subtotal $0.00 $0.00 0 0 $0.00 0 0 $0.00 0 0 $0.00 0 0

TOTAL $0.00 $0.00 0 0 $0.00 0 0 $0.00 0 0 $0.00 0 0

ODC Unit Cost $1.00 $1.00 ODC Unit Cost $1.00 $1.00 ODC Unit Cost $1.00 $1.00 ODC Unit Cost $1.00 $1.00
Total ODC $0.00 $0.00 $0.00 Total ODC $0.00 $0.00 $0.00 Total ODC $0.00 $0.00 $0.00 Total ODC $0.00 $0.00 $0.00

Note:  Lump Sum Other Direct Costs (ODC) a fixed amount, negotiated and defined in the Agreement.  Lump Sum ODCs generally include but are not limited to 
mileage, printing, parking, courier and mail charges.  This amount shall not be increased because the Consultant's costs are greater than the fixed amount.
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Exhibit B - Cost Summary by Firm
Project Title: Construction Management Services for Hidden Lake Project
Contract #: P43017P
Amendment #: 0

Hours LABOR 
SUBTOTAL

Names of 
CONSULTING FIRMS % of 

Total Cost Total Hours Total Direct Labor 
Costs

Overhead 
Rate

Total Indirect Labor 
Costs

Direct + Indirect 
Labor Costs

Fee 
Percentage

Fee on 
Direct+Indirect  Direct + Indirect + 

Fee 

Escalation 
Rate

Escalation 
Amount

Escalated 
Direct + Indirect 

+ Fee = 
TOTAL LABOR COST

APC Rate APC Amount

Labor Total w/ 
Escalated 

Direct + Indirect  
+ Fee + APC 

Invoiced 
Other Direct Costs

TOTAL LABOR 
+  ODC

 = TOTAL BUDGET

  PRIME'S Name 0.0% 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #1's Name 0.0% 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #2's Name 0.0% 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #3's Name 0.0% 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #4's Name 0.0% 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #5's Name 0.0% 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #6's Name 0.0% 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

SubTotal 0.0% 0 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Lump Sum ODC $0.00

TOTAL 0 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

These cells are not to be used.
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Exhibit B - Cost Summary by Task 
Project Title: Construction Management Services for Hidden Lake Project
Contract #: P43017P
Amendment #: 0

1

Hours LABOR 
SUBTOTAL

Total 
Hours

Total Direct Labor 
Costs Overhead Rate Total Indirect Labor 

Costs
Direct + Indirect 

Labor Costs
Fee 

Percentage
Fee on 

Direct+Indirect  Direct + Indirect + 
Fee 

Escalation Rate Escalation Amount

Escalated 
Direct + Indirect 

+ Fee = 
TOTAL LABOR 

COST

APC Rate APC Amount

Labor Total w/ 
Escalated 

Direct + Indirect  
+ Fee + APC 

Invoiced Other 
Direct Costs

TOTAL
 LABOR 
+  ODC

 = TOTAL BUDGET

# 100 Project Management
  PRIME'S Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #1's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #2's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #3's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #4's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #5's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
  SUB #6's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Subtotal, Task 100 9 0 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

# 200 Construction Inspection-HL Pump Stn & Boeing Crk Storage
  PRIME'S Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #1's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #2's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #3's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #4's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #5's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
  SUB #6's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Subtotal, Task 200 17 0 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

# 200 Construction Inspection-Boeing Crk Trunk Upgrade
  PRIME'S Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #1's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #2's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #3's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #4's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #5's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
  SUB #6's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Subtotal, Task 200 25 0 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

# 300 Community Involvement
  PRIME'S Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #1's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #2's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #3's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #4's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

  SUB #5's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
  SUB #6's Name 0 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 0.00% $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Subtotal, Task 300 36 0 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

SubTotal, All Tasks 0 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Lump Sum ODC $0.00

TOTAL 0 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

These cells are not to be used.
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